DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2000
* % * B| D CHECK REPORT * * = TIME: 12: 05
PS&E JOB NO: 00C508 REVI SION NO : 1 BI DS OPENED ON : Jun 1 2000
CONTRACT NO: 005879 REGION NO : 3 AWARDED ON : Jun 6 2000
VERSI ON NO : 1 WORK ORDER# : XL1083
W CSR 003 e LOW BIDDER  -------
TITLE SR 3 ACE PAVI NG CO., |NC.
SR 304 TO ANDERSON HI LL ROAD VI C. 4795 W LKERSON RD
00C508 98312
PROJECT . NH 0003(036) BREMERTON WA 983120393
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 004000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -16.67%
120, 000. 00 100, 000. 00 -20, 000
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 158.62%
5, 800. 00 15, 000. 00 9, 200
3 REMOVI NG GUARDRAI L
59. 0000 w 10. 0000 6. 0500 -39.50%
590. 00 356. 95 -233
4 REMOVI NG GUARDRAI L ANCHOR
6. 0000 EACH 150. 0000 150. 0000 0. 00%
900. 00 900. 00 0
5 REMOVI NG GUI DE POST
271.0000 EACH 4. 0000 5. 0000 25.00%
1, 084. 00 1, 355. 00 271
6 REMOVI NG PLASTI C TRAFFI C ARROW
29. 0000 EACH 20. 0000 25. 0000 25.00%
580. 00 725. 00 145
7 REMOVI NG PLASTI C TRAFFI C LETTER
24. 0000 EACH 15. 0000 17. 0000 13.33%
360. 00 408. 00 48
8 REMOVI NG PLASTI C TRAFFI C MARKI NG
167. 7000 e 20. 0000 17. 0000 -15.00%
3, 354. 00 2, 850. 90 -503
9 REMOVI NG RAI SED PAVEMENT MARKER
145. 0800 HUND 100. 0000 90. 0000 -10. 00%
14, 508. 00 13, 057. 20 -1, 451
GRADI NG
10 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
2085. 0000 e 10. 0000 16. 0000 60. 00%
20, 850. 00 33, 360. 00 12,510
11 GRAVEL BORROW | NCL. HAUL
243.0000 t 15. 0000 20. 0000 33.33%
3, 645. 00 4,860. 00 1,215



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2000

* % * B| D CHECK REPORT * * = TIME: 12: 05
PS&E JOB NO: 00C508 REVI SION NO : 1 BI DS OPENED ON : Jun 1 2000
CONTRACT NO: 005879 REGION NO : 3 AWARDED ON : Jun 6 2000
VERSI ON NO : 1 WORK ORDER# : XL1083

HWY SR 003 T LOVBIDDER  -------

TITLE SR 3 ACE PAVI NG CO., |NC.

SR 304 TO ANDERSON HI LL ROAD VI C. 4795 W LKERSON RD

00C508 98312
PROJECT . NH 0003(036) BREMERTON WA 983120393
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 004000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
GRADI NG
12 EMBANKNMENT COMPACTI ON
109. 0000 B 3.0000 5.0000 66.67%
327.00 545. 00 218
13 SHOULDER FI NI SHI NG
41. 9800 km 1, 500. 0000 1, 500. 0000 -0.00%
62, 970. 00 62, 970. 00 -0
DRAI NAGE
14 SCHEDULE A CULV. PIPE 300 MM DI AM
40. 8000 w 50. 0000 50. 0000 -0.00%
2, 040. 00 2, 040. 00 -0

LI QUI D ASPHALT
15 ASPHALT FOR TACK COAl

104. 7500 t 300. 0000 350. 0000 16. 67 %
31, 425. 00 36, 662. 50 5,238
16 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00%
13, 392. 00 13, 392. 00
ASPHALT CONCRETE PAVEMENI
17 CRACK SEALI NG
EST. 0.00%
36, 640. 00 36, 640. 00
18 PLANI NG Bl TUM NOUS PAVEMENT
55147. 0000 n 3. 0000 1. 7500 -41.67%
165, 441. 00 96, 507. 25 -68,934
19 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-2:
1231. 0000 t 45. 0000 40. 0000 -11.11%
55, 395. 00 49, 240. 00 -6, 155
20 ASPHALT CONC. FOR PAVEMENT REPAI I
762. 0000 t 45. 0000 45. 0000 0.00%
34, 290. 00 34, 290. 00 0

21 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
53552. 0000 t 38. 0000 37.5000 -1.32%
2,034,976. 00 2,008, 200. 00 -26,776



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2000

* % * B| D CHECK REPORT * * = TIME: 12: 05
PS&E JOB NO: 00C508 REVI SION NO : 1 BI DS OPENED ON : Jun 1 2000
CONTRACT NO: 005879 REGION NO : 3 AWARDED ON : Jun 6 2000
VERSI ON NO : 1 WORK ORDER# : XL1083
W CSR 003 e LOW BIDDER  -------
TITLE SR 3 ACE PAVI NG CO., |NC.
SR 304 TO ANDERSON HI LL ROAD VI C. 4795 W LKERSON RD
00C508 98312
PROJECT . NH 0003(036) BREMERTON WA 983120393
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 004000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
22 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
61, 009. 00 61, 009. 00
23 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00%
24, 645. 00 24, 645. 00
EROSI ON CONTROL AND PLANTI NG
24 SEEDI NG AND FERTI LI ZI NG BY HAND
256. 0000 e 2.0000 4. 0000 100. 00%
512. 00 1, 024. 00 512
25  SPCC LEAD
78. 0000 HR 35. 0000 50. 0000 42.86%
2, 730. 00 3, 900. 00 1,170
26  EROSI ON CONTROL LEAD
78. 0000 HR 35. 0000 50. 0000 42.86%
2, 730. 00 3, 900. 00 1,170
27 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00%
1, 000. 00 1, 000. 00
TRAFFI C
28 BEAM GUARDRAI L TYPE 1
45. 6000 w 50. 0000 40. 6500 -18.70%
2, 280. 00 1, 853. 64 -426
29 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
2.0000 EACH 1, 200. 0000 1, 250. 0000 4.17%
2, 400. 00 2, 500. 00 100
30 BEAM GUARDRAI L FLARED TERM NAL
5. 0000 EACH 2, 000. 0000 1, 825. 0000 -8.75%
10, 000. 00 9, 125. 00 -875

31 BEAM GUARDRAI L BURI ED TERM NAL
2.0000 EACH 600. 0000 605. 0000 0.83%
1, 200. 00 1, 210. 00 10



DOT RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2000
- * % * B| D CHECK REPORT * * = TIME: 12: 05
PS&E JOB NO: 00C508 REVI SION NO : 1 BI DS OPENED ON : Jun 1 2000
CONTRACT NO: 005879 REGION NO : 3 AWARDED ON : Jun 6 2000
VERSI ON NO : 1 WORK ORDER# : XL1083
W CSR 003 e LOW BIDDER  -------
TITLE SR 3 ACE PAVI NG CO., |NC.
SR 304 TO ANDERSON HI LL ROAD VI C. 4795 W LKERSON RD
00C508 98312
PROJECT . NH 0003(036) BREMERTON WA 983120393
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 004000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 BEAM GUARDRAI L ANCHOR TYPE 4
1. 0000 EACH 400. 0000 485. 0000 21.25%
400. 00 485. 00 85
33 RAI SI NG EXI STI NG BEAM GUARDRAI L
3599. 0000 w 15. 0000 7.8500 -47.67%
53, 985. 00 28, 252. 15 - 25,733
34 REPAIR | MPACT ATTENUATOR
EST. 0. 00%
5, 000. 00 5, 000. 00
35 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 000. 0000 10, 000. 0000 100. 00%
5, 000. 00 10, 000. 00 5, 000
36 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
650. 0000 HR 40. 0000 38. 5000 -3.75%
26, 000. 00 25, 025. 00 -975
37 FLEXI BLE GUI DE POST
1086. 0000 EACH 20. 0000 19. 0000 -5.00%
21, 720. 00 20, 634. 00 -1,086
38 PLASTI C AERI AL SURVEI LLANCE FULL MARKER
3. 0000 EACH 75. 0000 85. 0000 13.33%
225.00 255. 00 30
39 PLASTI C AERI AL SURVEI LLANCE 1/2 MARKER
3. 0000 EACH 75. 0000 85. 0000 13.33%
225.00 255. 00 30
40 PAINT STRI PE
61340. 0000 w 0. 3500 0. 3300 -5.71%
21, 469. 00 20, 242. 20 -1, 227
41  PROFI LED STRI PE
5519. 0000 w 2.5000 2. 6000 4.00%
13, 797.50 14, 349. 40 552
42  PROFI LED DROP LANE STRI PE
957. 0000 w 2.5000 4. 0000 60. 00%
2,392.50 3, 828. 00 1,436



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2000

* % * B| D CHECK REPORT * * = TIME: 12: 05
PS&E JOB NO: 00C508 REVI SION NO : 1 BI DS OPENED ON : Jun 1 2000
CONTRACT NO: 005879 REGION NO : 3 AWARDED ON : Jun 6 2000
VERSI ON NO : 1 WORK ORDER# : XL1083
W CSR 003 e LOW BIDDER  -------
TITLE SR 3 ACE PAVI NG CO., |NC.
SR 304 TO ANDERSON HI LL ROAD VI C. 4795 W LKERSON RD
00C508 98312
PROJECT . NH 0003(036) BREMERTON WA 983120393
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 004000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43  PROFI LED GORE STRI PE
176. 0000 w 2.5000 15. 0000 500. 00 %
440. 00 2, 640. 00 2,200
44 PLASTI C DRAI NAGE MARKI NG
180. 0000 EACH 10. 0000 15. 0000 50. 00%
1, 800. 00 2, 700. 00 900
45  PLASTI C JUNCTI ON BOX MARKER
162. 0000 EACH 10. 0000 15. 0000 50. 00%
1, 620. 00 2, 430. 00 810
46 PAI NTED GORE STRI PE
2745. 0000 w 0. 5000 0. 4500 -10. 00%
1,372.50 1, 235. 25 -137
47 PLASTI C CROSSWALK STRI PE
133. 0000 e 20. 0000 25. 0000 25.00%
2, 660. 00 3, 325. 00 665
48 PLASTI C STOP BAR
129. 4000 w 10. 0000 9. 0000 -10. 00%
1, 294. 00 1, 164. 60 -129
49 PLASTI C TRAFFI C ARROW
29. 0000 EACH 50. 0000 35. 0000 -30.00%
1, 450. 00 1, 015. 00 - 435
50 PLASTI C TRAFFI C LETTER
24. 0000 EACH 30. 0000 40. 0000 33.33%
720. 00 960. 00 240
51 RAI SED PAVEMENT MARKER TYPE 1
51. 0200 HUND 150. 0000 180. 0000 20.00%
7,653. 00 9, 183. 60 1,531
52 RAI SED PAVEMENT MARKER TYPE 2
41. 3000 HUND 300. 0000 285. 0000 -5.00%
12, 390. 00 11, 770. 50 -620

53 TEMPORARY PAVEMENT MARKI NG
40320. 0000 hg 0. 4000 0. 0700 -82.50%
16, 128. 00 2,822.40 -13, 306



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2000
* % * B| D CHECK REPORT * * = TIME: 12: 05
PS&E JOB NO: 00C508 REVI SION NO : 1 BI DS OPENED ON : Jun 1 2000
CONTRACT NO: 005879 REGION NO : 3 AWARDED ON : Jun 6 2000
VERSI ON NO : 1 WORK ORDER# : XL1083
W CSR 003 e LOW BIDDER  -------
TITLE SR 3 ACE PAVI NG CO., |NC.
SR 304 TO ANDERSON HI LL ROAD VI C. 4795 W LKERSON RD
00C508 98312
PROJECT NH- 0003( 036) BREMERTON WA 983120393
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 004000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
54 CONTI NUOUS SHOULDER RUMBLE STRI P
48. 0200 km 800. 0000 250. 0000 -68.75%
38, 416. 00 12, 005. 00 - 26,411
55 PERMANENT SI GNI NG
L.S. -28.57%
142, 800. 00 102, 000. 00 - 40, 800
56 SEQUENTI AL ARROW SI GN
1300. 0000 HR 5. 0000 7.0000 40.00%
6, 500. 00 9, 100. 00 2,600
57 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 3, 500. 0000 5, 000. 0000 42.86%
7, 000. 00 10, 000. 00 3, 000
58 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
4704. 0000 HR 6. 0000 6. 0000 0. 00%
28, 224.00 28, 224.00 0
59 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -46.67%
15, 000. 00 8, 000. 00 -7,000
60 TRAFFI C CONTROL LABOR
1950. 0000 HR 30. 0000 44. 0500 46.83%
58, 500. 00 85, 897. 50 27,398
61 TRAFFI C CONTROL SUPERVI SOR
650. 0000 HR 35. 0000 46. 7500 33.57%
22, 750. 00 30, 387. 50 7,638
62 CONSTRUCTI ON SI GNS CLASS A
32.7600 e 125. 0000 120. 0000 -4.00%
4, 095. 00 3,931. 20 -164
OTHER | TEMS
63 WATER
505. 0000 s 5. 0000 6. 0000 20.00%
2,525. 00 3, 030. 00 505
64 ADJUST MANHOLE
1. 0000 EACH 300. 0000 400. 0000 33.33%
300. 00 400. 00 100



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2000

* % * B| D CHECK REPORT * * = TIME: 12: 05
PS&E JOB NO: 00C508 REVI SION NO : 1 BI DS OPENED ON : Jun 1 2000
CONTRACT NO: 005879 REGION NO : 3 AWARDED ON : Jun 6 2000
VERSI ON NO : 1 WORK ORDER# : XL1083

HWY SR 003 T LOVBIDDER  -------

TITLE SR 3 ACE PAVI NG CO., |NC.

SR 304 TO ANDERSON HI LL ROAD VI C. 4795 W LKERSON RD

00C508 98312
PROJECT . NH 0003(036) BREMERTON WA 983120393
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 004000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
65 ADJUST CATCH BASI M
120. 0000 EACH 250. 0000 250. 0000 0.00%
30, 000. 00 30, 000. 00 0
66 ADJUST JUNCTI ON BO>
44.0000 EACH 150. 0000 200. 0000 33.33%
6, 600. 00 8, 800. 00 2,200
67 TRAI NI NG
600. 0000 HR 2. 0000 15. 0000 650. 00%
1, 200. 00 9, 000. 00 7, 800
68 ROADSI DE CLEANUP
EST. 0.00%
3, 036. 00 3, 036. 00
69 TRI MM NG AND CLEANUP
L.S. 11.11%
4,500. 00 5, 000. 00 500
70 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00%
1, 000. 00 1, 000. 00
71 M NOR CHANGE
CALC 0.00%
-1.00 -1.00
72 SPILL PREVENTI ON PLAN
L.S. 0.00%
1, 000. 00 1, 000. 00 0
73  WATER POLLUTI ON PREVENTI ON PLAN
L.S. 0.00%
1, 000. 00 1, 000. 00 0

CONTRACT TOTAL $3, 289, 259. 50 $3, 142, 908. 74 -4.45%



